

CORRIGENDUM - I
IN RESPECT OF OPEN TENDER FOR HANDLING & TRANSPORTATION (SHORT LEAD) OF
CONTAINERS/CARGO AT DOMESTIC CONTAINER TERMINAL (DCT) NAGALAPALLE (CMCN)
ONLY THROUGH E-TENDER CUM REVERSE AUCTION MODE (IN TWO BID MODE).

Ref: i) Tender No. CON/SCR/CM/H&T/CMCN/I/2017-18/OT/06 dated 27-09-2017 – Notice Inviting Tender (NIT) published with respect to above subject e-tender in Business Standard (English and Hindi- All Editions), Namaste Telangana (All Editions) and Hindi Milap (Hyderabad)

ii) Name of the Tender:

HANDLING & TRANSPORTATION (SHORT LEAD) OF CONTAINERS/CARGO AT DOMESTIC CONTAINER TERMINAL (DCT) NAGALAPALLE (CMCN) ONLY THROUGH E-TENDER CUM REVERSE AUCTION MODE (IN TWO BID MODE).

iii) E-Tender NIT uploaded on www.concorindia.com & www.eprocure.gov.in and www.tenderwizard.com/CCIL on **27-09-2017**

This is in reference to the above mentioned open tender floated on 27-09-2017. The following corrigendum is being issued. **Bidders may kindly take cognizance of this Corrigendum while submitting their bids. The Corrigendum should be submitted along with the tender document duly signed and stamped on each page by the authorized signatory of the bidder firm. This may please be noted by all the prospective bidders.**

Chapter / Page No./Clause	EXISTING	REVISED
Chapter-III (Scope of Work) – Clause- 11.2 – Page No.34	The preventive maintenance of the equipment should be carried out as per maintenance schedule of equipment and in case of break down, the same should be attended in time and in case of prolonged break down, alternative arrangements as specified in para 5.2 (i) above should be made to prevent hardship to customers and revenue loss to CONCOR. In case of prolonged break down for more than 48 hours and contractor's failure to make alternate arrangements, CONCOR can get the work done at the risk and cost of the contractor. However, in case of repeated failure in performance, CONCOR may make alternate arrangements lasting minimum 3 months till the remedial measure is taken by the contractor at his risk and cost.	The preventive maintenance of the equipment should be carried out by the contractor and in case of break down, the same should be attended in time and in case of prolonged break down, some alternative arrangements should be made to prevent hardship to customers and revenue loss to CONCOR. In case of prolonged break down for more than 48 hours and contractor's failure to make alternate arrangements, CONCOR can get the work done at the risk and cost of the contractor. However, in case of repeated failure in performance, CONCOR may make alternate arrangements lasting minimum 3 months till the remedial measure is taken by the contractor at his risk and cost.
Chapter – III (Scope of Work) – Page No. 31	The clause No.5.1 (vii)	May be read as Clause No.6

All other terms and conditions of the tender shall remain unchanged.

Sd/-
Chief General Manager
South Central Region